
 

REQUEST FOR QUALIFICATIONS 
STANLY COUNTY, NORTH CAROLINA 

RFQ NUMBER: 2021-0001 
 

 
1. INTRODUCTION 

 

Stanly County (hereinafter referred to as “County”) is requesting experienced and qualified 
firms and organizations to submit a statement of qualifications to provide design-build 
services associated with the cost engineering and construction of a new, 150’ x 200’ 
livestock arena facility adjacent to the Agri-Civic Center located at 26032 Newt Road in 
Albemarle, North Carolina.  
 
The public and private funding stipulations for this project require the County to consider 
as an essential component of the selection the ability of the respondents to provide 
demonstrated examples of the firm’s ability to cost engineer and develop creative solutions 
to funding limitations.  
 

 
2. SUBMITTAL INFORMATION 

 

2.1 Due Date 
 

Statements of qualifications shall be submitted no later than 3:00 PM on Friday, July 30.  
 

2.2 Submit To 
 

Submit statements of qualifications to the following address: 
 

 Stanly County Manager’s Office 
 C/O Andy Lucas 
 1000 N. First Street, Suite 10A 
 Albemarle, NC 28001 
 Phone: (704) 986-3600 
  

Submit information in a sealed envelope clearly marked with the following: 
 

 Response to RFQ Number: 2021-0001 
 Stanly Community Livestock Arena Project 
 Stanly County, North Carolina 

 
 
 



2.3 Pre-Response Meeting 
All potential respondents are invited to a pre-response meeting on Tuesday, July 13 at 
9:00 AM at the Stanly County Agri-Civic Center located at 26032 Newt Road, Albemarle, 
NC 28001.  The meeting will give firms the ability to ask questions about the project, 
seek clarification regarding budget limitations and gain more insight regarding the 
County’s expectations for the project.  
 

3. PROJECT OBJECTIVES 
 
The delivery method for this construction project will be design-build, with a guaranteed 
maximum price and a single prime design-build agreement between the County and the 
identified design-build contractor.  The prime design-build contractor will be expected to 
fulfill the terms of the design-build contract through the delivery of a finished, fully usable, 
operational and code compliant facility that satisfies the County’s project requirements.  
 

4. PROJECT SITE 
 

The project site is adjacent to the County’s current Agri-Civic Center facility located at 
26032 Newt Road.  Below please find a map of the approximate site for the project and a 
facility rendering.  

 
 



 
 
      

5. PROJECT SCOPE 
 
The project and current design calls for a 150’ x 200’ livestock arena with a covered 
bleacher section.  As part of the cost engineering, the selected firm may propose a smaller 
facility expandable to 150’ x 200’ in the future.  The facility must be at least 80’ x 150’ to 
encourage event flexibility.  
 
Plans are for a multi-use facility that can house not only livestock shows for school age 
children in our community but also event space for livestock producers, machinery shows, 
wine festivals, equestrian events, weddings, receptions, catered affairs, religious related 
events, trade show exhibitions, concerts, recreational activities and more.  

 
5.1 Design Criteria 
 
a. The design of the facility including architectural, civil, structural, mechanical, 
electrical and plumbing has already been completed by Pinnacle Architecture.  Upon 
request, these plans can be reviewed.   
 
The selected firm will need to coordinate with the architect of record and develop cost 
engineering and other creative solutions to bring the project into the pre-identified, not to 
exceed project budget.   
 
b.    The current building design calls for a pre-engineered metal building and roof 
system for the arena and bleachers and a separate roofing system for the commons areas 
such as the ticket office, concession stand and restroom facilities.  
 
 



5.2 Inclusions 

 

· Cost engineering of existing design including architectural, civil, structural, mechanical, 
electrical and plumbing 

 

· Full construction of the facility and associated parking areas 
 

· Project management 
 

· Supervision 
 

· Building permit and zoning fees 
 

· Insurance 
 

· Material testing costs 
 

· Performance and payment bond 
 

· Utility system connection or extension fees 
 

· Layout and field engineering 
 

· Plumbing system complete from water tap and bore to operational including connections  
  to owner furnished equipment 
 

· Mechanical system complete 
 

· Electrical system complete as defined by area 
 

· Window treatments in ticket office 
 

· Trench rock and mass rock have been identified and quantified, but opportunities may 
exist to re-evaluate the design stipulations as part of the cost-engineering process 
 
5.3 Exclusions and Clarifications 

· Design including architectural, civil, structural, mechanical, electrical and plumbing 
 

· Assumes all existing utility lines can be tapped without issues 
 

· Several hundred feet of PVC pipe has been donated for the project for storm water, sewer 
and water connections 

 

· Special inspections for code officials 
 

· Owner furnished equipment and furnishings (connections have been included) 
 

 · Panels, gates and other equipment required in the arena facility 
 

 · Receiving and setting Owner furnished equipment 
 
 

6. PROJECT BUDGET 
 

The total budget for all relevant and necessary design-build services for the construction 
project has been established at $2.9 million.  Costs include construction related expenses, 
cost engineering upon design review, pre-construction and construction related services, 
testing services, public jurisdiction fees and charges, and all professional service fees, costs 
and expenses necessary build and deliver a fully complete and operational project to the 
County.   
 



The County is specifically interested in working with a General Contractor that can provide 
a cost efficient and functional facility.  The County is extremely cost sensitive and seeks to 
identify a General Contractor with the demonstrated ability to creatively cost engineer 
projects without compromising functionality.  
 
 

7. PROJECT SCHEDULE 
 

It is the County’s goal to obtain a certificate of occupancy for the facility prior to December 
30, 2022. 
  

8. STATEMENT OF QUALIFICATIONS CONTENT 
 
8.1 Each design-builder that responds to the RFQ (hereinafter referred to as 

“Respondent”) must include a list of the licensed contractors, licensed 
subcontractors whom the design-builder proposes to use for the project’s design 
and construction.  The list should include the company’s legal name, primary office 
location, years of experience and a contact person for each firm. 

 
8.2 Respondents must include a list of similar projects performed under a guaranteed 

maximum price arrangement and the scope completed in the past 48 months 
including location, client’s name and a contact person for references. 

 
8.3 Respondents shall include a list of all projects completed specifically within Stanly 

County in the past 48 months.  
 
8.4 Respondents shall demonstrate the current financial capacity of the organization 

and proposed subcontractors as well as scheduling and staffing capacities to meet 
the established project schedule.  

 
8.5 Respondents must address their proposed project approach including, but not 

limited to innovative concepts and program design elements to minimize the time 
and cost it takes to cost engineer, permit and deliver the facility.  

 
8.6 Respondents must address quality control and what steps and measures will be 

taken to ensure the building is engineered and constructed in a cost effective and 
satisfactory manner.  

 
8.7 Respondents shall provide a list of current and projected project workloads and 

address how the Respondent will prioritize completion of the proposed project.  
 
8.8 Respondent shall certify to the governmental entity that each licensed design 

professional who is a member of the design-build team, including sub-consultants, 



was selected based upon demonstrated competence and qualifications in the 
manner provided by NCGS 143-64.31. 

  
 

9. RESPONDENT’S RESPONSIBILITIES 
 

It is the Respondent’s responsibility to meet the entire intent of these specifications.  
Respondents shall carefully examine the terms of this document and shall judge for 
themselves all the circumstances and conditions affecting their proposal.  Failure on the 
part of any Respondent to make such examination and to investigate thoroughly shall not be 
grounds for any declaration the Respondent did not understand the terms and conditions 
herein.   The County shall not be liable for any costs associated with the preparation, 
transmittal or presentations of any response or materials submitted in the response to the 
RFQ.  It is the responsibility of each Respondent to: 
 

a) Examine the RFQ documents thoroughly 
 

b) Consider federal, state and local laws and regulations that may impact the 
proposal 

 

c) Consider and investigate any other legal, regulatory and/or financial issues the 
Respondent feels should be addressed related to the award of the intended 
contract 

 
10. SELECTION CRITERIA AND WEIGHTING 

 

Stanly County will review submittals based on the criteria listed below in priority order: 
 

 Respondent’s understanding of the project objectives and schedule expectations 
with specific emphasis placed on competent and efficient cost engineering and 
construction of this type of facility 
 

 Respondent’s knowledge, demonstrated experience, and successful completion of 
design-build, guaranteed maximum price contracts with specific emphasis placed on 
livestock arenas or similar agriculture type facilities 

 
 Respondent’s knowledge of and past project history in Stanly County  

      
 Respondent’s recommended approach to the project 

  
 Qualifications of the key staff/partners identified to perform the work and their 

level of involvement with this specific project   
  

 

Additionally, the County requests the following information be provided to assist with the 
selection process: 

 



a. A description of all claims, disputes, arbitrations, litigations or administrative 
proceedings, where $250,000 or more was or is in dispute between January 1, 2016 
and the present date, in which the design-build contractor or its proposed Architect 
or Engineers of Record were a party to the dispute.  

 
b. Has the firm ever failed to complete any work awarded to it or has it been removed 

from any project awarded to the firm or debarred by any governmental entity?  
Please explain.  

 
After reviewing the submitted qualifications, the County may interview select firms or may 
make a direct selection from the proposals received.  
 

The County reserves the right to negotiate and contract with the Respondent(s) deemed 
suitable to provide the requested services.  The County reserves the right to reject any and 
all statements of qualifications and to evaluate at its discretion the statements of 
qualifications.  The County reserves the right to award the contract based on the selection 
criteria, statements of qualifications, references and demonstrated knowledge and ability 
which best serves the County and its interests.  

 
11.  GENERAL TERMS AND CONDITIONS 

 

11.1 Contract Scope 
  

The contract scope and guaranteed maximum price for the specific project will be 
established between the County and the contractor upon selection of the contractor 
by the County.  
 
The County/design-build contract will be a customized, modified version of the 
industry standard AIA document, where the actual cost of the work plus a fixed fee 
may not exceed the Guaranteed Maximum Price (GMP).  The design-build contractor 
will operate in a transparent and “open-book” manner.  
 
The design-build contractor will engage the Architect of Record (AOR), Engineers of 
Record (EOR) and all other design professionals necessary to provide professional 
services, complete and properly coordinated contract documents and to comply 
with all State of North Carolina licensing and other legal requirements.  It is not the 
function of the County to address or be responsible for compliance with ensuring all 
equipment and materials meet the design criteria requirements.  

 
 

12.  PERFORMANCE AND PAYMENT BOND 
 

Both a performance bond and a payment bond will be required for this project in 
accordance with the provisions of Article 3 of Chapter 44A of the NC General Statutes.  

 



12.  DRUG FREE WORKPLACE 
 

The Contractor(s) acknowledges and certifies that it understands the following acts by the 
Contractor, its employees and/or agents performing services on County property is 
prohibited. 

 

• The unlawful manufacture, distribution, dispensing, possession or use of alcohol or other 
drugs, and; 

 

• Any impairment or incapacitation from the use of alcohol or other drugs (except the use of 
drugs for legitimate medical purposes). 

 
The Contractor(s) further acknowledges and certifies that it understands that a violation of 
these prohibitions constitutes a breach of contract and may result in default action being 
taken by the County in addition to any criminal penalties that may result from such 
conduct. 

 
 
 

13.  E-VERIFY 
 

 As a condition of payment for services rendered under this agreement, contractor shall  
 comply with the requirements of Article 2 of Chapter 64 of the General Statutes. Further, if  
 contractor provides the services to the County utilizing a subcontractor, contractor shall 
require the subcontractor to comply with the requirements of Article 2 of Chapter 64 of the 
General Statutes as well.  Contractor shall verify, by affidavit, compliance of the terms of 
this section upon request by the County. 


